STAGE 1 CONSTRUCTION

HARRISON AVENUE - REMOVE RAISED MEDIAN AND REPLACE
WITH TEMPORARY PAVEMENT TO THE LIMITS SHOWN IN THE
MAINTENANCE OF TRAFFIC SHEETS.

STAGE 1 TRAFFIC

HARRISON AVENUE - PROVIDE ONE LANE OF TRAFFIC IN BOTH
THE E.B. AND W.B. DIRECTIONS UTILIZING THE EXISTING
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SEE MEDIAN CONSTRUCTION DETAIL
FOR LIMITS OF MEDIAN REMOVAL.
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NOTE:

W4-20 SIGNS ARE TO BE INCLUDED
IN THE TRAFFIC CONTROL COMPLETE
PAY ITEM

ILLINOIS DEPARTMENT OF TRANSPORTATION

SECTION 02-00518-00-BR
WINNEBAGO COUNTY

HARRISON AVENUE OVER UPRR AND CC&PRR

MAINTENANCE OF TRAFFIC
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